

## ADDENDUM NO. 3

DATE: December 11, 2020

FROM: Village of Villa Park Public Works Department

TO: All Plan Holders

PROJECT: **Harvard Avenue Improvements (Jefferson Park to Plymouth Street)**

The Bidding Documents for the subject project are hereby amended as follows.

### 1. MANDATORY PRE-BID MEETING

- a. A mandatory Pre-Bid Meeting was held via Zoom on December 8, 2020 at 11:00 am. The meeting agenda and attendance list is attached for reference. Per the Bidding Documents, Contractor's not in attendance at the Pre-Bid Meeting will not be eligible to bid on this project unless otherwise approved by the Village.

### 2. MODIFICATIONS

- a. Section 108.01 of the Standard Specifications for Road and Bridge Construction shall be modified as follows:
  - i. Contractors shall not be required to complete work amounting to 50 percent or more of the overall contract cost of this project to be eligible to bid as the General Contractor.

### 3. CLARIFICATIONS

- a. Pay Item #10 Supplemental Watering shall be measured and paid for in accordance with Section 252 of the Standard Specifications.
- b. The Contractor will not be required to provide as-built drawings to the Village for this project.
- c. In accordance with Sections 351 and 1004.04 of the Standard Specifications, crushed concrete meeting the gradation requirements specified in the Standard Specifications and Special Provisions shall be allowed for use as AGGREGATE BASE COURSE, TYPE B. Crushed concrete shall be free of all debris and rebar. Gradation reports shall be provided by the Contractor and approved by the Engineer prior to use of material on site. The Engineer will have the right to reject any and all material furnished. At the Engineer's request, the Contractor shall perform

field testing to confirm the material meets the gradation, moisture and compaction requirements required by the contract. Any material field tests required by the Engineer shall be performed at the Contractor's sole expense.

Nothing in this Addendum shall be construed as changing other requirements of the Bidding Documents or the Bid Opening Date. The attached Acknowledgement Form must be filled out and returned with your Bid.

**END OF ADDENDUM NO. 3**

**ADDENDUM NO. 3  
ACKNOWLEDGMENT FORM**

I/We hereby acknowledge receipt of the following documents pertaining to **ADDENDUM No. 3** to the Bidding Documents for the Village of Villa Park's **Harvard Avenue Improvements (Jefferson Park to Plymouth Street)**

Name: \_\_\_\_\_

Title: \_\_\_\_\_

Company: \_\_\_\_\_

Signature: \_\_\_\_\_

Date: \_\_\_\_\_

**VILLAGE OF VILLA PARK**  
**PUBLIC WORKS DEPARTMENT**  
11 West Home Avenue, Villa Park, Illinois 60181

**December 8, 2020**

**AGENDA**

**11:00 A.M.**

**MANDATORY PRE-BID MEETING**

FOR THE

**Harvard Avenue Improvements (Jefferson Park to Plymouth)**

**1. Project Overview**

- a. This project consists of installing approximately 1,800 linear feet of 8” water main, including fire hydrants, valves and water services. The project also includes pavement removal, aggregate base course, Hot-Mix Asphalt Binder Course, Hot-Mix Asphalt Surface Course, curb and gutter installation, sidewalk removal and replacement, driveway pavement removal and replacement, adjusting sanitary services, storm sewer removal and replacement and parkway restoration.

**2. Bidding Information**

- a. Bid Deadline: Tuesday, December 15, 2020 - 11:00 A.M. CST
- b. Bid Security: 5% of the Bid

**3. Contract Time**

- a. Substantial Completion by 84 days after the Notice to Proceed is issued.
- b. Final Completion (Punchlist): 14 calendar days

**4. Liquidated Damages**

- a. In accordance with IDOT Standard Specifications for Road and Bridge Construction, Section 108.09

**5. Contractor Pay Estimates**

- a. Monthly

**6. Grant Program Overview**

- a. The Community Development Block Grant (CDBG) Program, which is provided by the U.S. Department of Housing and Urban Development and administered locally by the DuPage County Community Development Commission (CDC), will provide funding for the project.

**7. Addenda**

- a. To date there have been two addenda associated with this project:
  - i. Addenda #01:
    1. Quest CDN project number has changed from #7279465 to **#7417121**.
    2. Submittals will still be via Quest and opening via Zoom. Bid deadline has not changed.

PLEASE SEE REVERSE

- ii. Addenda #02
  - 1. Replace sheet TYP-1 with updated one included with the addendum. This is a revision to the HMA mixture design requirements.
- b. Both addenda are available on the project page on Quest and must have their acknowledgment forms submitted with the bid submittal.

**VILLAGE OF VILLA PARK PUBLIC WORKS DEPARTMENT**  
**Mandatory Pre-Bid Meeting Attendance Sheet**  
**Harvard Avenue Improvements (Jefferson Park to Plymouth Street)**

Tuesday, December 8, 2020 – 11:00 AM

NAME	AFFILIATION	ADDRESS	TELEPHONE	E-MAIL
Michael Guerra	Village of Villa Park	11 W Home Ave, Villa Park, IL, 60181	(630) 834-8505	<a href="mailto:mguerra@invillapark.com">mguerra@invillapark.com</a>
Kevin Mantels	Village of Villa Park	11 W Home Ave, Villa Park, IL, 60181	(630) 834-8505	<a href="mailto:kmantels@invillapark.com">kmantels@invillapark.com</a>
Mike Todorovic	Village of Villa Park	11 W Home Ave, Villa Park, IL, 60181	(630) 834-8505	<a href="mailto:mtodorovic@invillapark.com">mtodorovic@invillapark.com</a>
Jack Wyman	Village of Villa Park	11 W Home Ave, Villa Park, IL, 60181	(630) 834-8505	<a href="mailto:jwyman@invillapark.com">jwyman@invillapark.com</a>
Alex Schaefer	Christopher B. Burke Engineering	16221 W. 159th Street, Suite 201, Lockport, IL 60441	(815) 770-2850	<a href="mailto:aschaefer@cbbel.com">aschaefer@cbbel.com</a>
James Gardner	Martam Construction, Inc.	1200 Gasket Dr, Elgin, IL 60120	(847) 980-8557	<a href="mailto:james@martam.com">james@martam.com</a>
Chad Tira	Builders Paving, LLC	4413 Roosevelt Rd, Suite 108, Hillsdale, IL 60514	(847) 419-9000	<a href="mailto:ctira@builderspavingllc.com">ctira@builderspavingllc.com</a>
Jon Karn	K-Five Construction	999 Oakmont Plaza Dr, Suite 200, Westmont, IL 60559	(630) 257-5600	<a href="mailto:estimating@k-five.net">estimating@k-five.net</a>
Zac Pescetto	Pan-Oceanic Engineering Co., Inc.	6346 W. Higgins Ave, Chicago, IL 60656	(773) 601-8408	<a href="mailto:info@panoceanicing.com">info@panoceanicing.com</a>
Jim Gerardi	Gerardi Sewer & Water Co.	1785 Armitage Ct, Addison, IL 60101	(630) 519-5116	<a href="mailto:gerardisewer-water@sbcglobal.net">gerardisewer-water@sbcglobal.net</a>
Anthony Rendina	Swallow Construction	4250 Lacey Rd, Downers Grove, IL 60515	(630) 512-9900	<a href="mailto:sandy@swallowconstruction.net">sandy@swallowconstruction.net</a>
Eric Ruth	Alliance Contractors, Inc.	1166 Lake Ave, Woodstock, IL 60098	(815) 338-5900	<a href="mailto:eruth@alliancecontractors.com">eruth@alliancecontractors.com</a>
Julie Heiderman	Chicagoland Paving Contractors, Inc.	225 Telser Rd, Lake Zurich, IL 60047	(847) 550-9681	<a href="mailto:office@chicagolandpaving.com">office@chicagolandpaving.com</a>
Jeff Moyer	A Lamp Concrete Contractors, Inc.	1900 Wright Blvd, Schaumburg, IL 60193	(847) 891-6000	<a href="mailto:jmoyer@almapconcrete.com">jmoyer@almapconcrete.com</a>
Brian Burke	H. Linden Sewer & Water, Inc.	722 E. South St, Unit D, Plano IL, 60545	(630) 552-9955	<a href="mailto:admin@hlindensons.com">admin@hlindensons.com</a>
Livia Nelson	Copenhaver Construction, Inc.	75 Koppie Dr, Gilberts, IL 60136	(847) 428-6696	<a href="mailto:livia@copenhaverconstruction.com">livia@copenhaverconstruction.com</a>
Nicholas Neri	John Neri Construction Co., Inc.	770 W. Factory Rd, Addison, IL 60101	(630) 629-8384	<a href="mailto:nneri@johnnericonstruction.com">nneri@johnnericonstruction.com</a>
Carmi Lullo	Maruo Sewer Construction, Inc.	1251 Redeker Rd, Des Plaines, IL 60016	(847) 803-2033	
Dave Miller	Acqua Contractors	551 S IL RTE 83, Unit R, Elmhurst, IL 60126	(630) 359-4648	
Glen Kirchen	Performance Construction and Engineering, LLC	217 W. John St, Plano, IL 60545	(630) 401-3581	<a href="mailto:gkirchenpce@gmail.com">gkirchenpce@gmail.com</a>
Jon Chase	Suburban General Construction Inc.	1019 E. 31st St, La Grange Park, IL 60526	(708) 354-0544	<a href="mailto:subgen1@yahoo.com">subgen1@yahoo.com</a>
Nick Lollino	Holiday Sewer & Water Construction, Inc.	1000 N. Rand Rd, Suite 116, Wauconda, IL 60084	(847) 526-3788	<a href="mailto:nick@holidayconstruction.com">nick@holidayconstruction.com</a>
Nick Testa	Patnick Construction	9760 Franklin Ave, #504, Franklin Park, IL 60152	(630) 350-8422	<a href="mailto:ntesta@patnickconstruction.com">ntesta@patnickconstruction.com</a>
Grace Foss	Schroeder Asphalt Services, Inc.	11022 S. Grant Hwy, Marengo, IL 60152	(815) 923-4380	<a href="mailto:grace@schroederasphalt.com">grace@schroederasphalt.com</a>
Mike Healy	R.W. Dunteman	600 S Lombard Rd, PO Box 1129, Addison, IL 60101	(630) 953-1500	<a href="mailto:mhealy@rwco.com">mhealy@rwco.com</a>
Gene Sullivan	Water Products Company	355 E. New York St, Aurora, IL, 60504	(630) 546-4213	<a href="mailto:gsullivan@waterproductscompany.com">gsullivan@waterproductscompany.com</a>