

Project : Fire Station 81 Renovation

Date: 07/01/2025

Owner: Village of Villa Park

Time: 2:00 PM

	Plan Holder	Location	Bid Bond	Addendum No. 1	Addendum No. 2	Base Bid	Alternate No. 1	Total with Alternates	Comments
1	Lite Construction		Y	Y	Y	\$1,418,700.00	\$185,000.00	\$1,603,700.00	
2	Construciton Solutions		Y	Y	Y	\$1,423,723.00	\$232,891.00	\$1,656,614.00	
3	KWCC		Y	Y	Y	\$1,517,000.00	\$238,800.00	\$1,755,800.00	
4	Pacific Construction		Y	Y	Y	\$1,697,000.00	\$260,154.00	\$1,957,154.00	
5	Kandu Construciton		Y	Y	Y	\$1,717,000.00	\$225,000.00	\$1,942,000.00	
6	Construction Inc.		Y	Y	Y	\$1,732,000.00	\$320,000.00	\$2,052,000.00	
7	Boller		Y	Y	Y	\$1,755,900.00	\$128,400.00	\$1,884,300.00	
8	RL Sohol		Y	Y	Y	\$2,225,000.00	\$250,000.00	\$2,475,000.00	
9	Voris Mechanical		Y	Y	Y	\$2,367,200.00	\$384,300.00	\$2,751,500.00	
10									
11									
12									
						Fire Station 81	Iowa Street	Total	
Kluber Opinion of Probable Costs - 5/20/25:						\$1,252,193.00	\$655,445.00	\$1,907,638.00	